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Item Description Qty
1 C3500D6E, Diesel Genset, 60Hz, 3500kW-Standby Rating 10
C3500D6E, Diesel Genset, 60Hz, 3500kW-Standby Rating

U.S. EPA, Stationary Emergency Application

Confirms that ENGINE,DIESEL product code is present in quote BoM and prevents quote if rule is
not met.

125C Temperature Rise

Duty Rating - Standby Power (ESP)

Emission Certification, EPA, Tier 2, NSPS CI Stationary Emergency
Listing - UL 2200

HCAI (formerly OSHPD) Seismic Pre-Approval Certification
Auxiliary Supply Voltage - 120V, 1 Phase, 2W

Voltage - 277/480, 3 Phase, Wye, 4 Wire

40C/104F Ambient Temperature

ALT-60Hz, 3Phase, 480Volt, 125/105/80C-StbyPrmCont
Alternator Heater, 110/220 (120/240) Volt AC

Stator Winding Temperature Sensors, 2 RTD per Phase

Bearing Temperature Sensor RTDs

Fuel Water Separator

Control Mounting - Left Facing

Generator Set Control - PowerCommand 3.3, Paralleling with MLD
Control Cabinet Heater, 120 Volt AC

Gauge - Exhaust Gas Temperature

LCD Control Display

Display - Exhaust Port Temp, Exhaust gas temperature sensors (EGTS) are mounted in each
cylinder head of the engine for improved diagnostic capability

Alarm - Audible, Engine Shutdown

Control Display Language - English

Circuit Breaker - None

Terminal Housing - Top Entrance, Medium/High Volts

Engine Starter - 24 Volt DC Motor

Engine Air Cleaner - Normal Duty

Battery Charging Alternator

Engine Cooling - Radiator, High Ambient Air Temperature, Ship Loose
Warning - Low Coolant Level

Coolant Heater - 400/480 Volts AC, 40F Minimum Ambient Temperature
Extension - Oil Drain

Priming - Engine Lube Oil, Starting Only

Engine Qil Filters, Full Flow with Bypass

Open Crankcase Breather - Impactor

Genset Warranty - 2 Years Base

Literature - English

Packing - Standard. This is the standard packing for domestic over-the-road deliveries

Accessories Kit_ Radiator Installation - Package B 10

Current lead time is all units will ship starting 3" quarter of 2027.
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